moute No. | sscTion counTy Jotar siger
ROADWAY QUANTITIES - * LEE 35 4
rau 5489
44000100 60604400 40603310 40603080 40600100 35102000 31101400 42000201 35101600 FED, ROAD DIST. NG, 7 LLINOIS | FED. AID PROJECT-
* Section 03-00160-00-PY Contract #85503
HOT-MIX HOT-MIX PORTLAND
COMBINATION ASPHALT ASPHALT SUB-BASE CEMENT TRENCH BACKFILL.
CONCRETE CURB SURFACE BINDER BITUMINOUS AGGREGATE GRANULAR CONCRETE AGGREGATE %:
PAVEMENT AND GUTTER, COURSE, MIX COURSE, IL- MATERIALS BASE COURSE, MATERIAL, PAVEMENT 7" | BASE COURSE, Storm Pipe Pipe Start Pipe Start End Surface Surface & Average Trench Trench
LOCATION REMOVAL TYPE B-6.18 "C", N50 19.0, N50 (PRIME COAT) TYPEB 8" TYPEB 6" (JOINTED) TYPEB 4" Sewer Length | Diameter FL Surfac End Pipe FL Elevation Base Depth from | o e (Cu |Backfill (cu
Structure " (in) El it Elevati Elevation (ft) ) Thickness - |Subgrade to Yds/ Lin Ff) Yds)
SQ YD FooT TON TON GALLON SQ YD SQ YD sQvp SQ.YD. Numbers P 0 s Inv. (f)
125 Ibs/in-sq yd | 1251bs./in-sq yd 0.2 gal/sq yd 14t0 13 21 12 684.33 686.27 683.75 686.78 0.4 2.1 0.152 3.2
| Hennepin Ave @ 2nd Street 8to5 36 12 665.60 668.40 663.28 668,22 0.9 3.0 0.236 8.5
Sta. 9+10.5 fo Sta. 9+26.7 74 7 17 15 76 93 17 9t07 31 12 666.38 669.13 664.88 669.46 0.4 3.3 0.278 8.6
East and West Side of Infersection 8 18 17 84 84 6to7 32 12 665.30 667.99 664.88 669.46 1.4 2.2 0.152 4.9
Sta. 9+32.7 to Sta. 9+86.3 (Concrete) 295 295 150 16 32 12 657.30 662.47 657.60 662.42 1.4 3.6 0.299 9.6
Sta. 9+92.3 to Sta. 12+92.1 744 97 226 207 1,034 1,206 172 15to 17 24 12 657.30 662.47 657.80 662.53 1.4 3.6 0.299 7.2
Sta. 9+10.5 fo Sta. 13+20 (Removal) 1,858 7to5 34 12 664.88 669.46 663.28 668.29 0.9 39 0.341 11.6
12t0 11 46 12 682.81 686.19 680.79 685.41 0.9 3.1 0.257 11.8
Hennepin Ave @ 1st Street -
East and West Side of Infersection 13 29 57 153 133 4to 18 48 15 655.91 661.02 657.06 660.55 0.9 34 0.282 13.5
p 13to 11 64 15 683.75 686.78 680.79 685.41 0.9 2.9 0.236 15.1
Sta. 12+98.1 o Sta. 13+44.6 (Concrels) 233 233 1110 10 226 15 680.79 685.41 668.88 673.09 1.4 3.0 0.236 53.3
Sta. 13+50.6 to Sta. 16+44.2 635 130 304 278 1,391 1,538 147
Sta. 13+20 to Sta. 16+44.2 (Removal) 1,647 10t0 5 105 18 668.88 673.09 663.28 668.22 1.4 32 0.256 26.9
Electrical Work (See Sheet ) 10 5 0 10 5t0 15 146 24 663.28 668.22 657.30 662.47 1.4 3.7 0.323 47.2
15t0 4 32 24 657.30 662.47 655.91 661.02 14 37 0.323 10.3
Total Quantities 3’515 1’453 260 595 544 2,728 3’054 528 864 4 to exist 152 24 655.91 661.02 649.29 654.40 1.4 37 0.323 49.1
TOTAL 20800150 TRENCH BACKFILL (Cu yds) | 281
42300300 | PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 7 INCH 81400115 [HANDHOLE 10O BE ADJUSTED 42400200 |PORTLAND CEMENT CONCRETE SIDEWALK, 5" S i T i
LOCATION UNIT__ | _QUANTITY LOCATION UNIT | _QUANTITY LOCATION UNIT__|_QUANTITY —— - -
RT.STA. 10+89 SQ.YD. 31 RT. STA. 6+84 EACH 1 RT. STA. 9+39 SQ.FT. 257
RT_STA. 11+49 SQ. YD. 31 RT. STA. 9+91 EACH 1 LT STA. 9+29 SQ FT. 240
RT. STA. 12+07 SQ.YD. 31 "|RT. STA._10+01 EACH 1 RT.STA. 9+82 (CITY HALL) SQ._FT. 252
““““ RT_STA. 12+55 SQ.YD. 20 RT. STA_10+23 EACH 1 L7. STA. 9+82- LT, STA. 13+04 SQ.FT. 3099
LT. STA. 15+35 SQ.YD. 78 RT._STA. 10+45 EACH 1 RT.STA. 9+78-RT. STA. 10+76 SQ. FT. 930
RT. STA. 15+53 SQ_YD. 39 LT. STA, 11+39 EACH 1 RT. STA. 11+03 - RT. STA. 11+36 SQ. FT. 214
) LT. STA. 16+05 SQ_YD. 77 RT. STA. 12477 EACH 1 RT. STA. 11+62 - RT. STA. 11494 SQ.FT. 204
TOTAL 187 RT. STA. 12+97 EACH 7 RT. STA. 12+21 - RT. STA. 12+47 SQ. FT. 170
42400800 | DETECTABLE WARNINGS LT. STA. 12497 EACH 7 RT. STA. 12+63 - RT. STA, 13+08 SQ FT. 342
LOCATION UNIT _|_QUANTITY RT. STA. 13+05 EACH 1 LT, STA. 13+36-LT. STA, 14+74 SQ_FT. 7360
LT. STA. 9+29 SQ.FT. 6 RT._STA. 13+48 EACH 1 RT. STA. 13+42 - RT. STA. 14+70 Q_FT. 1272
RT GTA 9+29 SO FT, G LT. STA. 13+47 EACH 7 LT, STA. 15+00-LT. STA, 15+29 Q_FT. 255
RT. STA. 9+79 SQ. FT. 5 RT. STA. 15+07 EACH 7 RT. STA. 15+00- LT, STA. 15+40 Q_FT. 463
RT. STA. 9+89 SQ.FT. 6 TOTAL 73 [T STA_15+41- LT STA_16+00 SQ FT. 466
LT. STA. 9+83 SQ FT. 3 RT. STA. 15+65- RT. STA, 16+30 SQ. FT. 161
LT. STA. 13+00 SQ.FT. 5 X0322916_| PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER TOTAL| 0785
RT.STA. 13+00 SQ_FT. 6 LOCATION UNIT__| QUANTITY
LT. STA. 13+44 SQ. FT. 6 STA. 16+43 EACH 7 FIRE HYDRANTS TO BE MOVED-WORK BY CITY OF DIXON
RT_STA. 13+44 SQ FT. 3 TOTAL 1 LOCATION UNIT__|_QUANTITY
IRT._STA_14v70 SQ.FT. 3 RT_STA. 9+24 EACH 7
LT STA. 14+73 SQ. FT. 3 XX004145 |DRINKING FOUNTAIN RELOCATED RT. STA. 14+67 EACH 7
RT_STA. 15+00 SQ.FT. 3 LOCATION UNIT _|_QUANTITY TOTAL 2
LT. STA. 15+00 SQ.FT. 5 RT, STA. 9+67 EACH 7
TOTAL 78 TOTAL 1
50900810 | PEDES TRIAN RAIL (SPECIAL) [XX003059 | DECORATIVE BRICK SIDEWALK
LOCATION UNIT | _QUANTITY TOCATION UNIT_|_QUANTITY
RT. STA. 13+57 - RT. STA. 13+93 FOOT 39 LT, STA. 9+29 SQ.FT, 48
RT. STA. 1452 - RT. STA. 14+60 FOOT 7 RT. STA. 9+29 SQ.FT, 47
TOTAL 50 RT. STA. §+82 (CITY HALL) SQ. ET. 207
: 7. STA, 9+82- LT, STA. 13+04 SQ.FT. 1007
60255500 |MANHOLES TO BE ADJUSTED RT. STA. 6+78 - RT. STA, 10+76 SQ. FT. 265
LOCATION UNIT | _QUANTITY RT. STA. 11+03 - RT. STA. 11436 SQ.FT. 50
RT.STA. 9+75 EACH 7 RT. STA. 1162 - RT. STA. 11+94 SQFT. 74
STA. 9+80 EACH 7 RT, STA. 12+21 - RT. STA, 12+47 SQ_FT. 58
STA. 13+20 EACH 7 RT. STA. 12+63 - RT. STA. 13+08 SQ.FT, 59
STA. 1485 EACH 7 LT. STA. 13+36 - LT, STA. 14+74 SQ.FT. 7l
LT. STA. 1495 EACH 7 RT. STA. 13+42 - RT. STA. 14¥70 SQ FT. 327
7. STA. 15+95 EACH 7 L7. STA. 15+00- LT, STA. 15+29 SQ. FT. 53
TOTAL G RT. STA. 15+00- LT. STA. 15+40 SQ. FT. 700
; LT. STA. 15441 -LT. STA. 16+00 SQ.FT. 118
60260100 |INLETS TO BE ADJUSTED LT. STA. 16+11-LT. STA. 16+25 SQ. FT. 155
LOCATION UNIT QUANTITY TOTAL 3072
LT. STA. 14+88 EACH 7
TOTAL 7 XX005283_|BRICK PAVER CROSSWALK
LOCATION UNIT_| _QUANTITY
VALVE BOXES TO BE ADJUSTED i 2ND ST. & HENNEPIN AVE. SQ FT. 1093
TOCATION UNIT QUANTITY 1ST ST. & HENNEPIN AVE. SQ. FT. 933
F ST 3778 o o SCHEDULE OF QUANTITIES
LT. STA. 10+64 EACH 1
LT. STA. 10+33 EACH 7
LT. STA. 11+38 EACH 1
LT. STA. 11+66 EACH 7 )
LT. STA. 11356 EACH |7 HENNEPIN AVE.
LT STA. 12+10 EACH 7
ST o — SECTION 03-00160-00-FPV
RT. STA. 13+08 EACH 7 -
R CITY OF DIXON
T RT_sTA_14%03 EACH 7
RT. STA. 14+66 EACH 1
RT. STA, 15+20 EACH 1
RT. STA, 15+27 EACH 1 Wen er Date:
TOTAL 1 09/25/09
Job:
GROUNDBREAKING SOLUTIONS
www.wendlergs.com  engineers -surveyors -scientists ph: 815.288.2261 2090205




